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-Instructions

Funding Specify CERCLA or RCRA if OWPE only Mark Other if funding source 1s from a fund lead site and you are using OERR
appropriations or if you are using funds from other than OWPE Be sure to list the programs account number initem 6 Account Number
(for "Other ) if other than OWPE -

TES Number TESIII IV etc o
Contract Number Account number TES 111 68-01 733] TES IV 68-01 7351 etc

Work Assignment Number Assigned 1n the Region (or sequennally numbered by the computer when that system s in place) by the RPO or
by the Headguarters PO when mitiated at HQ This will be a six (6) digit number the first digit representing the funding source (te C
= CERCLA R = RCRA Z = Other) the second and third digits representing your Region (or 11 representing HQ) and the last three
representing the Work Assignment Number For example C10140 1s a CERCLA WA from Region X and the WA# 1s 140

Onginal Mark if a first time task at a particular site facility or HQ WA

Amendment Number A continuation of an existing Work Assignment each action taken after the original needs identified by its
consecutive amendment number

Prime Contractor List only the Prime contractor s name not a subcontractor 1n this block
Priority - _
Normal Work can begin when (1) Contract Officer (CO) signs and (2) work plan (WP) approval has been given and signed by the CO

Expedite It is necessary that work begins before WP is approved Work can begin upon receipt of WA and approval by CO A written
justification must accompany the expedite request.

Emergency A situation arises where work must begin immediately usually because of an environmental emergency and the WA form
must require same day signing by the CO

Site/Facility or Project Name Name should be consistent with CERCLIS or RCRIS if applicable
EPA/Facility ID Number This 1s the 12 d git Dun and Bradstreet number
FMS Spil ID 4 digit Region actvity code and 2 digits for Site

CERCLIS OP Umit No. This is the operable unit number in CERCLIS For activities conducted at a specific Op Unit use the appropriate
number For activities that occur that are site wide use Op Unit 01

CERCLIS Event Enforcement Activity or NSS (Non Site Specific) Code If the work assignment supports a CERCLIS Event enter the
code and sequence number of the appropriate Event record after 2101 If the work assignment supports a CERCLIS Enforcement
Activity enter the code and sequence number of the appropriate Enforcement Activity record after 1701  If the work assignment
supports non site-specific (generic) activities enter the code and sequence number after NSS Consult a CERCLIS report of planned
activities to locate the correct code and sequence number

Base Penod or Option Period For an estimate on LOE hours and Cost/Fee refer to your TES Users Manual or inquire of the Regional
PO or a HQ PO for examples of previous similar tasks and their averages

Do not include clerical or Expert Witness (EW) hours in the LOE estimate Expert witness costs are considered Other Direct Costs
Estimate any EW hours in the SOW

If an Original WA then list LOE and cost estimate tn 'This Action and show Total If an amendment requiring LOE or LOE and cost
changes reflect the previous total from either the original or an amendment (whichever 1s the last action) 1n the previously approved
section plus or minus the current transaction 1n this action and then show the new total

Penod of Performance  From 1n the POP section means that work can only begin when the CO has signed the WA form making that
date of signature the Effective Date (ltem 41) Therefore do not show a date inthe from section until an effective date has been
determined usually you would start showing the from date on the first amendment after the original WA 1itiation  If submitting an
amendment on a WA that was initiated 1n the Base Period and the work is continuing into the Option Period always reflect the historical

effective date of the original in the Base Period from date sectton Follow the same guidelines as mentioned previously for the miual
Option Period POP 1e no date inthe from section untl the effective date has been determined

Reporting requirements Deliverables may differ between TES contracts but a final report is required on all WAs n order to close out
This will then show a record of the task completed and an account of LOE and dollars expended Include in the SOW a schedule for
delverables If the number of reports required for your deliverables differs from the contract s normal requirement request that in your
sow

Copy Distribution  CO receives the TES WA 4 part form for approval and signature The CO signs and makes (2) photocopies one for
his or her files and one for the HQ PO the CO forwards the entire 4 part form to the Contractor

The contractor receives from the CO the 4 part TES Form signs to acknowledge receipt makes one photocopy and makes the following
distribution B

White (Original) Returns to the CO This is the onginal and when signed 1s also the acknowledgement copy
Green Contractor copy

Blue Regional PO

Goldenrod WA Manager B

Photocopy HQPO _

Note If you need more detailed information please refer to the TES Users Manual your Regional PO or one of the HQ POs

EPA Form 9100 1 (2 88) -



Potentially Responsible Party Search
Scope of Work

Objective

B

To conduct an investigation to locate mining companies that
operated within the Oronogo-Duenwig site and to locate mining
companies that operated within the Tri-State Mining site - Jasper
County, Missourl.

Background

Numerous mining companies operated mining, milling and/or
smelting operations from about 1850 through 1945 1n the Tri-State
Mining site - Jasper County The Oronogo-~Duenwig site includes a
portion of the site A portion of a PRP search was completed by
Tech Law in October 1987 Tech Law used several references to
ident1y approximately 1,270 mining companies that operated on the
site

Scope of Work

1 Contact the U S Environmental Protection Agency's (EPA)
remedial project manager for the site i1n order to obtain project
specifics and a summary of efforts to date

2 Identify mining companies that mined, milled and/or
smelted on the Tri-State Mining Distriact - Jasper County and
those that operated within the Oronogo-Duenwilig site The two
lists should be separate

3 Conduct corporate status research to 1dentify those
companies which are still in existence This will include a
review of the companies' liabilities transferred upon transfer of
a company to another for those companies remaining 1in existence

4 In order to obtain additional evidence linking specific
mining companies to mining activities onsite, title documents
should be obtained from Jasper County property records . These
documents would include leases, deeds, etc

5 For those companies found to currently exist, review the
Joplin Globe mining pages (available from University of Missoura
- Rolla) to determine the percent of zinc and lead ore produced
by each company and the total ore produced by each company This
w1ll include the total ore produced by year and throughout the
mining era
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Deliverables

1 An interim summary report following the completion of
Task 3 above should be prepared The report should summarize the
work conducted, the identity of existing mining companies, the
1dentity of companies rejected from further review and the ration
for such rejection o

2 Final report summarizing all activities conducted and

the conclusions The report should be accompanied with all
1dentified documentation on the PRPs

Estimate of Technical Hours Required

This work assignment will not exceed 500 LOE




